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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

01/25/2011 IEP-W-10-056 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

accordance with the attached statement of 
work and their proposal dated January 16, 
2011. 
TOPO: Bill Kline Max Expire Date: 01/24/2012 
Admin Office: 

SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS 
1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 

Accounting Info: 
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HQOOBMOO DCN - Line ID: 1131SFP002-001 
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01/24/2012 

Base Period Task Order Ceiling Amount 
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contractor exceeds this amount at their own 
risk. 
Award Type: Time-and-materials 

The obligated amount of award: $76,599.00. 
The total for this award is shown in box 
17 (i). 
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ORDERNO. 
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AMOUNT 
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ACCEPTED 

(g) 

76,599.00 

$76,59~00 
OPTIONAL FORM 348 Rev.ol/2006 

Pnosa1bed by GSA FAR (48 CFR) 53.213(~ 



Task Order Statement of Work 

Maintain and Develop Comprehensive Integrated Databases and Provide Analytical Support for 
Determining and Evaluating Classes of Facilities Subject to CERCLA 108(b) Financial Assurance 
Requirements 

BACKGROUND 

Section 1 08(b) of CERCLA establishes regulatory authority with respect to financial 
responsibility requirements to compel classes of facilities to establish and maintain evidence of 
financial responsibility consistent with the degree and duration of risk associated with the 
production, transportation, treatment, storage, and disposal ofhazardous substances. On July 10, 
2009, EPA identified hardrock mining facilities (i.e., extraction, beneficiation, and processing of 
ores and nonmetallic minerals) as the initial classes of facilities that will be subject to financial 
assurance requirements under CERCLA 108(b). Later, in the January 6, 2010 Federal Register 
Notice, EPA also identified additional classes of facilities that produce, treat, transport, store or 
dispose of hazardous substances the Agency intends to consider for these requirements. In early 
2011, EPA is scheduled to propose financial assurance requirements for facilities in the hardrock 
mining class. 

PURPOSE AND OBJECTIVES 

EPA needs to better understand the risk associated with wastes generated and the releases of 
hazardous substances to the environment by facilities in the classes being considered for 
regulation under CERCLA 108(b) and prioritize which segments ofthese classes warrant 
inclusion in EPA's initial rulemaking to address the greatest risk. As part of the effort to identify 
potential classes of facilities for financial assurance under CERCLA 1 08(b ), this Task Order 
addresses the need to continue developing and maintaining comprehensive databases that 
integrate the data being developed within several different ORCR programs, by several 
contractors. 

SCOPE OF WORK 

The Contractor shall possess in-depth knowledge of developing Access databases that 
incorporate and relate data from numerous and varied sources, including information about NPL 
sites, non-NPL releases, Superfund expenditures, universe of operating facilities, TRI releases, 
RCRA Biennial report waste generation, GIS mapping, and risk data. Project staffing should 
emphasize the rapid and accurate completion of the tasks in an efficient manner. 

The work to be completed and the schedule of deliverables are included in the tasks and subtasks 
detailed below. 
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TASK 1. PROVIDE SUPPORT IN DEVELOPING, REVISING, AND UPDATING 
DATABASES FOR EVALUATING RELEASES, RISK, AND COSTS ASSOCIATED 
WITH RELEASES OF CERCLA HAZARDOUS SUBSTANCES 
(TASK 1 (PROGRAM SPECIFIC SUPPORT) OF CONTRACT-LEVEL SOW) 

Subtask 1 - Revise/Update Existing Database for HRM Class 

The contractor shall provide support to EPA in revising and updating, as needed, a 
comprehensive Microsoft Access database that EPA uses for identifying and evaluating releases 
ofCERCLA hazardous substances and the generation ofhazardous wastes by facilities in classes 
being considered for coverage under CERCLA 1 08(b) financial assurance requirements. This 
Access database had been developed under a previous Work Assignment. At a minimum, the 
revisions and updates shall include: 

• Incorporating the 2009 TRI dataset 
• Incorporating the 2009 RCRA Biennial Report data 
• Changes/additions to datasets (e.g., Mine Site Information, NPL sites, expenditures, 

demographics) provided by other EPA offices and contractors working on the CERCLA 
108(b) project. 

• Changes that may be identified by EPA as a result of public comments, management 
decisions, etc. 

DELIVERABLES DUE DATES 
As needed, revise/update existing Access Within five working days of receiving 
database(s) for the Hardrock Mining Technical Directive (TD) from EPA TOCOR. 
Facility Class 

Subtask 2 - Develop Comprehensive Integrated Access Database for Additional Classes 

Using the existing Microsoft Access database that was developed for the HRM class as a model, 
the contractor shall provide support to EPA in developing a separate comprehensive Access 
database that EPA will use for identifying and evaluating releases of CERCLA hazardous 
substances and the generation of hazardous wastes by facilities in the Additional Classes being 
considered for coverage under CERCLA 1 08(b) financial assurance requirements. These classes 
are: Petroleum and Coal Products Manufacturing (NAICS 324) and Chemical Manufacturing 
(NAICS Code 325). 

As with the database for the HRM class, the contractor shall, at a minimum, include the 
following data: 

• CERCLA hazardous substances reported to the T oxics Release Inventory (TRI), showing 
the chemical name and Chemical Abstracts Service Registry Number (CASRN) for each 
hazardous substance. 

• TRI data for facilities reporting CERCLA hazardous substances in TRI reporting years 
2004 through 2009 - focusing on onsite releases of hazardous substances to the 
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environment, including air emissions, surface water discharges, underground injection, 
and land placement (landfills, surface impoundments, land treatment). 

• Hazardous Waste Biennial Report (BR) data for reporting cycles 2005, 2007, and 2009 
for hazardous wastes generated/managed onsite (GM Form) or received from generators 
(WRForm). 

• Federal Registry System data 
• NPL Facility Information, expenditures, site contamination 
• Facility Demographics 
• Water Resources 
• NAICS codes and NAICS code descriptions. 
• Data Needed for Mapping (e.g., lat-long coordinates) 

When revising and updating the database, the contractor shall confer with the EPA TOCOR 
regarding the overall framework of the Access database and in determining the appropriate data 
fields to include in the database. 

The contractor also shall, if needed, revise and update the database to address other data needs 
that may be identified by EPA (as a result of public comments, management decisions, etc) to be 
considered for coverage under CERCLA 1 08(b) financial assurance requirements. 

DELIVERABLES DUE DATES 
Develop draft comprehensive Access Within 10 working days of receiving TD 
database(s) for Additional Classes from EPA TOCOR to proceed developing the 

draft Access database(s) for Additional 
Classes 

Develop final comprehensive Access Within 10 working days of receiving EPA 
database(s) for Additional Classes TOCOR approval of draft Access database(s) 

for Additional Classes 

TASK 2. PROVIDE ANALYTICAL SUPPORT IN EVALUATING RELEASES OF CERCLA 
HAZARDOUS SUBSTANCES AND CLASSES OF FACILITIES SUBJECT TO CERCLA 108(B) 
FINANCIAL ASSURANCE (TASK 2 (REGULATORY SUPPORT) OF CONTRACT-LEVEL 
SOW) 

The contractor shall assist EPA in analyzing the quantities, types, and hazard scoring of releases 
of CERCLA hazardous substances or generated/managed hazardous wastes containing CERCLA 
hazardous substances -- by facilities in classes being considered for coverage under CERCLA 
1 08(b) financial assurance requirements. EPA may need this analytical support to further refine 
the classes of facilities that should be subject to the CERCLA 1 08(b) financial assurance 
requirements, develop issue papers and reports, prepare briefings, address public comments or 
prepare docket materials substantiating the nomination of additional classes of facilities for 
regulation, and develop maps. As needed, the EPA TOCOR will issue a technical directive for 
these analytical support efforts. For purposes of preparing the work plan cost estimate, the 
contractor shall assume 100 hours for this task. 
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DELIVERABLES DUE DATES 
Data Analyses As specified in a technical directive 
Issue Papers As specified in a technical directive 
Briefings As specified in a technical directive 
Maps As specified in a technical directive 
Docket Materials As specified in a technical directive 

TASK 3. PROVIDE SUPPORT FOR COLLECTING AND ANALYZING NON- NPL RELEASES 
OF CERCLA HAZARDOUS SUBSTANCES AT FACILITIES IN INDUSTRY SECTORS BEING 
CONSIDERED FOR CERCLA 108(B) FINANCIAL ASSURANCE REQUIREMENTS 
(TASK 1 (PROGRAM SPECIFIC SUPPORT) OF CONTRACT -LEVEL SOW) 

Using, as a starting point, the data (to be provided by the EPA TOCOR) that already has been 
collected under a previous work assignment, the contractor shall provide support to EPA in 
further collecting and analyzing additional information regarding non-NPL releases ofCERCLA 
hazardous substances by facilities in the Petroleum and Coal Products Manufacturing (NAICS 
324) and Chemical Manufacturing (NAICS Code 325) sectors. 

Subtask 1: Develop Plan for Identifying and Collecting Data regarding Non-NPL Releases of 
CERCLA Hazardous Substances by Facilities in Each Sector 

The contractor shall develop a plan, for approval by the EPA TOCOR, to gather information 
concerning non-NPL cleanup actions associated with the release ofCERCLAhazardous 
substances by facilities in NAICS Codes 324 and 325. The contractor shall include available 
sources of information on relevant incidents ofnon-NPL releases ofCERCLA hazardous 
substances, using national EPA data bases maintained for the CERCLA, RCRA, and 
enforcement programs, including removals, RCRA Corrective Actions (2020 universe of 
facilities), serious permit violations, as well as State clean-up and remediation programs. 

For each industry sector, EPA is seeking the following information: 
1) Where is the site located? (State, then county, then nearest city/town, latitude and longitude) 
2) Size information (as relevant to the industry and as available) 
3) Types of activities occurred or are occurring at this site 
4) NAICS code (preferably six-digit) of the facility at the time of the release. 
5) Period during which site engaged in activities that classified it as being in the designated 
NAICS code; Start/Finish (year, or if not known, approximate decade) 
6) Is the site still operational? 
7) Description of contamination (onsite, beyond site boundaries) 
8) Period during which other activities that contributed to contamination occurred at the site. 
9) Trends concerning the extent over time that facilities within each of the 6-digit NAICS codes 
in these sectors, released CERCLA hazardous substances. 
1 0) What activities contributed to contamination on the Site? 
11) Where is the contamination (soil, groundwater, sediments, other)? 
12) Which contaminants were identified in the Remedial Investigation? 
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13) Which contaminants were evaluated in the human health risk assessment? Include ecological 
risk assessment (if any)? 
14) For the contaminants evaluated in the human health and/or ecological risk assessment, and 
found to be above a health benchmark level, was a particular process/waste exclusively 
responsible for the contamination? 
15) For the contaminants evaluated in the human health and/or ecological risk assessment, and 
found to be above a health benchmark level, what were the concentration levels of the 
contamination in each environmental media, i.e., ground water, surface water, air, soil etc.? 
·16) For the contaminants evaluated in the human health and/or ecological risk assessment, and 
found to be above a health benchmark level, what were the exposure pathways and exposure 
routes considered? 
17) For the contaminants evaluated in the human health and/or ecological risk assessment, and 
found to be above a health benchmark level, which ones were addressed by the selected 
remedy(ies) documented by the clean up oversight authority? 
18) What quantities of each environmental media (soil, groundwater, surface water, sediment) 
were required to be remediated according to the selected remedy(ies) documented by the clean 
up oversight authority and what was the timeframe? 
19) How much money has been spent at each site for cleanup and removal actions? 
20) At what phase of completion is the site (for remediation)? 
21) Was the facility a generator and/or a TSD? 
22) Who funded the remediation? 
23) Was there any form of Financial Assurance in existence at time of release? 

Taking into consideration the above information needs, the contractor' plan shall include: 
• A data collection protocol for reviewing release incidents taking into account the 

availability and logistics of gathering useful data. 
• Screening criteria to determine which release incidents will be evaluated. 
• A checklist to ensure that all relevant information is being sought and those data 

collection activities are being performed consistently. 

DELIVERABLES DUE DATES 

Develop draft Plan for Identifying and Collecting Within 15 working days of receiving this Task 

Data regarding non-NPL Releases Order 

Develop final Plan for Identifying and Collecting Within 5 working days of receiving TOCOR 
Data regarding non-NPL Releases approval of the draft Plan 

Subtask 2: Conduct review of potential data sources 

Using the Plan approved by the TOCOR under Subtask 1, the contractor shall conduct a review 
of potential data sources for relevant incidents ofnon-NPL releases ofCERCLA hazardous 
substances. As part of this effort, the contractor shall determine which states, including states 
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above and beyond those previously evaluated under a previous contract, have the highest 
concentration of facilities in each of the sectors as defined by NAICS codes 324 and 325. At a 
minimum, the contractor shall consider the following states: California, Florida, Georgia, 
Illinois, Indiana, Louisiana, New Jersey, Ohio, Oklahoma, Pennsylvania, and Texas. The 
contractor shall also include information about significant compliance violations and 
environmental impacts by facilities within these industry sectors (if such information is readily 
available from national EPA databases reviewed) in order to help identify where the most 
significant problems may exist. 

To the extent feasible, the contractor shall identify and collect this information by relying on 
readily available information from literature searches and from national EPA databases. 
However, EPA believes direct communication with staff in the States and EPA Regions will be 
required, in some cases, to most efficiently and effectively identify and collect this information. 
The contractor shall identify the states and Regions in which staff likely will need to be directly 
contacted to obtain the desired information. Given budget constraints, trips by the contractor to 
the Regions/States to obtain these data are not feasible. The contractor shall prepare a memo for 
the EPA TOCOR that summarizes its findings regarding which potential data sources provide the 
most effective and efficient means of collecting this information. After EPA has received and 
approved the Subtask 2 memo, the EPA TO COR will direct the contractor as to which data 
sources to pursue, including the EPA Regions and states to directly contact. 

EPA believes this effort should focus primarily on releases from facilities that were in operation 
or that became operational after RCRA regulations went into effect in 1980. However, in the 
interest of most effectively and efficiently obtaining these data, the contractor also shall assess 
the approach of using the date of contamination, considering the first reference to site 
contamination in any of the following sources: 

• CA 725 reports 
• CA 750 reports 
• CERCUS Public Access Database 
• RCRA Corrective Action Site Progress Profile. 

DELIVERABLES DUE DATES 

Develop Memo Summarizing Findings re: Potential Within 15 working days of receiving TOCOR 
Data Sources and Rankings approval of Plan under Subtask 1 

Subtask 3. Gather Information for Analyzing and Characterizing non-NPL Releases ofCERCLA 
Hazardous Substances 

Using the approved data collection protocol from Subtask 1 and the data sources approved in 
Subtask 2, the contractor shall proceed to gather the desired information. The contractor shall 
gather and organize these data for entry into the Subtask 4 Access database. 
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DELIVERABLES 

Develop Memo Summarizing Success in Gathering 
Information for each Industry Sector 

DUE DATES 

Within 60 working days of receiving TOCOR 
approval to proceed with Subtask 3 

Subtask 4. Provide Support in Developing Database for non-NPL Releases 

The contractor shall provide support to EPA in developing a database (in Microsoft Access) that 
EPA will use for evaluating non-NPL releases ofCERCLA hazardous substances by facilities in 
classes being considered for CERCLA 1 08(b) financial responsibility requirements. The 
contractor shall organize the data to facilitate analyses by CERCLA hazardous substance, 
industry (6-digit NAICS Code), location, and facility type. The contractor shall confer with the 
EPA TOCOR regarding the overall framework ofthe Access database and the appropriate data 
fields to include in the database (e.g., items on the checklist of desired information). 

DELIVERABLES 
Develop draft Access database 

Develop final Access database 

DUE DATES 
Within 10 working days of completing the data 
gathering effort in Subtask 3 

Within 10 working days of receiving TOCOR 
approval of draft Access database 

Subtask 5: Develop Report about Non-NPL Releases for Each Sector 

The contractor shall prepare a draft report summarizing the findings about releases of CERCLA 
hazardous substances by facilities in each industry sector within the specific states that meet the 
screening criteria. After receiving comments from the EPA TO COR, the contractor shall modify 
the draft report per EPA's comments, as appropriate, and prepare a final report. The final report 
will be of sufficient detail, organized, and properly documented, for potential submission to the 
public docket in support of eventual rulemaking. 

DELIVERABLES 

Develo 

Develop final Report 

DUE DATES 

Within 10 working days of completing Subtask 3 

Within 5 working days of receiving TOCOR 
approval of draft Report 

Subtask 6. Provide Analytical Support in Evaluating Non-NPL Releases of CERCLA 
Hazardous Substances 

The contractor shall assist EPA in analyzing the quantities and types of non-NPL releases of 
CERCLA hazardous substances by facilities in classes being considered for coverage under 
CERCLA 1 08(b) financial responsibility requirements. EPA may need this analytical support to 
further refine the classes of facilities that should be proposed for the CERCLA 1 08(b) financial 
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responsibility requirements develop issue papers and reports, prepare briefings, and address 
public comments to upcoming FR notices, prepare docket materials substantiating the 
nomination of additional classes of facilities for regulation, and develop maps. As needed, the 
EPA TOCOR will issue a technical directive for these analytical support efforts. For purposes of 
preparing the cost estimate, the contractor shall assume 150 hours for this task. 

DELIVERABLES DUE DATES 
As specified in a technical directive 
As specified in a technical directive 
As specified in a technical directive 
As specified in a technical directive 

The following additional terms and conditions are requirements of this task order: 

TECHNICAL DIRECTION 
In accordance with EPAAR 1552.237-71-Technical Direction, the Task Order Contracting 
Officer's Representative (TOCOR) will provide Technical Direction during performance of this 
task order. Technical direction includes: 

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; 
fills in details; completes the general description of work; shifts emphasis among work 
areas or tasks; and 

(2) Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not 
have the authority to issue Technical Direction which: 

( 1) Requires additional work outside the scope of the contract or task order; 
(2) Constitutes a change as defined in the "Changes" clause; 
(3) Causes an increase or decrease in the estimated cost of the contract or task order; 
(4) Alters the period of performance ofthe contract or task order; or 
(5) Changes any of the other express terms or conditions of the contract or task order. 

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in 
writing within five (5) calendar days after oral issuance. 

QUALITY ASSURANCE 
Performance 'under this task order requires the contractor to prepare a Quality Assurance Project 
Plan (QAPP) to be included as part of the task order. The contractor shall submit a QAPP with 
its proposal in accordance with EPA Requirements for Quality Assurance Project Plans (QA/R-
5) found here: http://www.epa.gov/QUALITY/qs-docs/r5-final.pdf. The contractor's QAPP 
must be approved by the Task Order Contracting Officer's Representative (TOCOR) and Quality 
Assurance Manager before task order award. Following approval of the contractor's QAPP, the 
contractor shall perform all tasks under this task order in accordance with the quality standards 
established in the QAPP. 
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COMMUNICATIONS PRODUCTS 
Performance under this task order requires the contractor to develop deliverables that are 
considered by EPA to be "Communications Products". The contractor shall develop 
Communications Products in accordance with EPA's Policy and Implementation Guide for 
Communications Product Development and Approval found here: 
http:/ /www.epa.gov/productreview/guide/index.html. Additionally, if Communications Products 
require the use of EPA graphics, logos, or other identifiable materials, the Communications 
Products are further subject to the standards in EPA's Visual and Product Standards Graphics 
Manual found here: http://wedcor.cor.epa.gov/pages/TIMNisualldentity-6-19-07 .pdf. 

GOVERNMENT PRINTING 
Performance under this task order calls for printing or duplication that exceeds the maximum 
limitations described in EP AAR 1552.208-70-Printing. Any printing or duplication called for 
under this task order in excess ofthose limits must be performed by EPA's Print Shop or by the 
Government Printing Office (GPO). The contractor shall coordinate with the Task Order 
Contracting Officer's Representative (TOCOR) on all printing or duplication to be completed by 
EPA's Print Shop or the GPO. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 7 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. r PROJECT NO. (If applicable) 

001 See Block 16C See Schedule 

6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS OPERATIONS 
1200 PENNSYLVANIA AVE NW 1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .• street. county. State and ZIP Code) (x) 

t--
9A. AMENDMENT OF SOLICITATION NO. 

ICF INCORPORATED LLC 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

FAIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
EP-Gl1S-00 02 6 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 01/25/2011 

· 11. THIS ITEM ONLY APPLIE:> Tu AMENDMENTS OF SuU.-ITATiuN:> 

0 The above numbered solicitation Is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 1s extended, O is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendmen~ and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $24,569.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHt:K (::;pectty type ot modification and authority) 

X By mutual agreement of parties 

E. IMPORTANT: Contractor 0 is not. IE] Is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

TOPO: Bill Kline Max Expire Date: 01/24/2013 

The purpose of this modification is to do the following: !)incorporate the amended 

statement of work (see four-page attachment), 2) approve the vendor's revised proposal 

dated November 1, 2011, 3) extend the period of performance, 4) make administrative 

changes and 5) modify the obligated amount and ceilings 

LIST OF CHANGES: 

Reason for Modification : Supplemental Agreement for work within scope 

3. Period Of Performance End Date changed from 24-JAN-12 to 24-JAN-13 

Continued 
Except as provided herein, all tenms and conditions of the document referenced in Item 9A or 1 OA. as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-i0-056/EP-GllS-00026/001 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

4. Buyer changed from David Murphy to Marshand 
Boone. 

Contracting Officer changed from David Murphy to 
Rayna Brown. 

5. The obligated amount is hereby increased by 
$24,569 from $76,599 to $101,168.00, which is 
subject to the Limitation of Funds Clause. 
Total Amount for this Modification: $24,924.00 
New Total Obligated Amount for this Award: 
$101,168.00 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $76,599.00 to $101,523.00 
Obligated Amount for this modification: $24,569.00 
Incremental Funded Amount changed from $0.00 to 
$101,168.00 
End Date changed from 24-JAN-12 to 24-JAN-13 

CHANGES FOR DELIVERY LOCATION: HPOD PY2 
Amount changed from $76,599.00 to $101,523.00 

CHANGES FOR ACCOUNTING CODE: 
11-TC-31P-302DD2C-2585-HQOOBM00-1131SFP002-001 
Percent changed from 100 to 75.71465 

NEW ACCOUNTING CODE ADDED: 
Account code: 
11-T-31P-302DD2C-2585-HQ00BM00-1131SFP036-001 
Beginning FiscalYear 11 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organizatfon 31P 
Quantity: 0 
Amount: $24,569.00 
Percent: 24.28535 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 01/25/2011 to 01/24/2013 

Change Item 0001 to read as follows(amount shown 
Continued ... 

NSN 754~1-152-8067 

QUANTIIY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-w-10_05 6/EP-G11S-00026/001 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

is the total amount) : 

0001 Base Period Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at their own risk. 
Requisition No: PR-OSWER-11-00107, 
PR-OSWER-11-00892 

Accounting Info: 
11-TC-31P-302DD2C-2585-HQOOBM00-1131SFP002-001 
BFY: 11 Fund: TC Budget Org: 31P Program (PRC): 
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP002-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
11-T-31P-302DD2C-2585-HQOOBM00-1131SFP036-001 
BFY: 11 Fund: T Budget Org: 31P Program (PRC): 
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP036-001 
Funding Flag: Partial 
Funded: $24,569.00 

NSN 7540.01·152-8067 

QUANTITY !uNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-BS) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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Statement ofWork 
Amendment No.1 of Task Order No. EP-GllS-00026 

EPA Contract No. EP-W-10-056 

Task Order Title: Maintain and Develop Comprehensive Integrated Databases and Provide Analytical 
Support for Determining and Evaluating Classes of Facilities Subject to CERCLA 108(b) Financial 
Assurance Requirements 

Period of Performance (Original Task Order): January 25,2011 to January 24,2012 
Period of Performance (Amended Task Order): January 25,2012 to January 24, 2013 

EPA Task Order COR: William Kline 
Office of Solid Waste (5302W) 
Email: kline.bill@epa.gov 
Phone: (540) 341-3631. 
Fax: (540) 349-9181 

EPA Alternative TOCOR: Peggy Vyas 
Office of Solid Waste (5302W) 
Email: vyas.peggy@epa.gov 
Phone: (703) 308-5477 
Fax: (703) 308-8433 

PURPOSE AND OBJECTIVES 

As part of the ongoing effort to identify potential classes of facilities for financial assurance 
under CERCLA 108(b), this amendment ofthe current Task Order EP-G11S-00026 addresses 
the need for EPA to continue contractor support for maintaining (updating and revising) the 
comprehensive databases for: 1) Hardrock Mining and 2) for the Additional Classes. These 
databases integrate the data being developed within several different ORCR programs. 

Description of Amendment to Task 1 (Provide Support in Developing, Revising, and 
Updating Databases for Evaluating Releases, Risk, and Costs Associated with Releases of 
CERCLA Hazardous Substances) (Task 1 (Program Specific Support) of Contract-level 
SOW): 

Subtask 1- Revise/Update Existing Database for HRM Class 

The contractor shall continue to provide support to EPA in revising and updating, as necessary, a 
comprehensive Microsoft Access database that EPA uses for identifying and evaluating releases 
ofCERCLA hazardous substances and the generation ofhazardous wastes by facilities in the 
hardrock mining (HRM) class being considered for coverage under CERCLA 1 08(b) financial 
assurance requirements. This Access database previously had been developed under a former 
Work Assignment and subsequently updated under this Task Order. At a minimum, the 
revisions and updates shall include: 

• Incorporating the 2010 TRI dataset and, if available, the 2011 TRI dataset 
• Incorporating the 2011 RCRA Biennial Report data, if available 
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• Changes/additions to datasets (e.g., Mine Site Information, NPL sites, expenditures, 
demographics) provided by other EPA offices and contractors working on the CERCLA 
1 08(b) project. 

• Changes that may be identified by EPA as a result of public comments, management 
decisions, etc. 

DELIVERABLES DUE DATES 
As needed, up to two (2) re-drafts of the existing Within ten (10) working days of receiving 
comprehensive Access database for the Hardrock Technical Directive (TD) from EPA TOCOR. 
Mining Class, per revisions/updates specified by 
EPATOCOR 

A final version of the comprehensive Access Within ten (10) working days of receiving 
database for the Hardrock Mining Class, suitable Technical Directive (TD) from EPA TOCOR. 
for inclusion in the Docket for the Proposed Rule. 

Subtask 2 - Revise/Update the Draft Comprehensive Integrated Access Database for Additional 
Classes 

The contractor shall continue to provide support to EPA in revising and updating, as necessary, a 
comprehensive Microsoft Access database that EPA uses for identifying and evaluating releases 
ofCERCLA hazardous substances and the generation ofhazardous wastes by facilities in the 
Additional Classes (Petroleum and Coal Products Manufacturing (NAICS 324) and Chemical 
Manufacturing (NAICS Code 325) being considered for coverage under CERCLA 108(b) 
financial assurance requirements. The initial draft of this Access database currently is now being 
developed under this Task Order. At a minimum, EPA anticipates the revisions and updates 
shall include: 

• Incorporating the 2010 TRI dataset and, if available, the 2011 TRI dataset 
• Incorporating the 2011 RCRA Biennial Report data, if available 
• Changes/additions to datasets (e.g., Facility Information, NPL sites, expenditures, 

demographics) provided by other EPA offices and contractors working on the CERCLA 
108(b) project. 

• Changes that may be identified by EPA as a result of public comments, management 
decisions, etc. 

DELIVERABLES DUE DATES 
As needed, up to two (2) re-drafts of the Within ten (10) working days of receiving 
comprehensive Access database for the Additional Technical Directive (TD) from EPA TOCOR. 
Classes now being developed, per revisions/updates 
specified by EPA TOCOR 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 7 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

002 See Block 16C PR-OSWER-12-00089 
6.1SSUEDBY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS OPERATIONS 
1200 PENNSYLVANIA AVE NW 1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., sltBet, county, State and ZIP Coda) (x) 9A. AMENDMENT OF SOLICITATION NO. 

..;...;.. 

I CF INCORPORATED LLC 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
EP-GllS-00026 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 01/25/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 
. . . 

0The above numbered solicitation 1s amended as set forth 1n Item 14. The hour and date specified for rece1pt of Offers 0 is extended. O•s not extended . 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~gEcR~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

u. 01 Ht:.K (:>pecity type or moaincauon and authority) 

X By Mutual Agreement of Parties 

E. IMPORTANT: Contractor 0 is not, [KJ is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings. including so/icitauon/contract subject matter where feasible.) 

DUNS Number: 072648579 

The purpose of this modification is for the following: 

(1) cancel modification no. 001 in it's entirety based on confirmation by the Contractor 

that no work effort under modification no. 001 had commenced and no cost were incurred; 

(2) incorporate the amended statement of work (see 4-page attachment); 

(3) approve the contractor's revised proposal dated November 1, 2011; 

(4) extend the period of performance; 

(5) make administrative changes; and 

(6) modify the obligated amount and ceilings. 

TOPO: Bill Kline Max Expire Date: 01/24/2013 

Continued •.. 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER {Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Office" 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10_056 /EP-GllS-00026/002 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

LIST OF CHANGES: 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Other Administrative 
Action 
CHANGES FOR LINE ITEM NUMBER: 1 

CHANGES FOR ACCOUNTING CODE: 
11-T-31P-302DD2C-2585-HQOOBM00-1131SFP036-001 
Amount changed from $24,569.00 to $0.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-T-75F-303DD2-2585-HQOOBM00-1275F15001-001 
Beginning FiscalYear 12 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization 75F 
Quantity: 0 
Amount: $24,569.00 
Percent: 24.20043 

Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 
FOB: Destination 
Period of Performance: 01/25/2011 to 01/24/2013 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

0001 Base Period Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at their own risk. 

Accounting Info: 
11-TC-31P-302DD2C-2585-HQ00BM00-1131SFP002-001 
BFY: 11 Fund: TC Budget Org: 31P Program (PRC): 
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP002-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
11-T-31P-302DD2C-2585-HQOOBM00-1131SFP036-001 
BFY: 11 Fund: T Budget Org: 31P Program (PRC): 
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP036-001 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 10_056 /EP-GllS-00026/002 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Funding Flag: Partial 
Funded: -$24,569.00 
Accounting Info: 
12-T-75F-303DD2-2585-HQOOBM00-1275F15001-001 BFY: 
12 Fund: T Budget Org: 75F Program (PRC) : 303DD2 
Budget (BOC): 2585 Job #: HQOOBMOO DCN - Line ID: 
1275F15001-001 
Funding Flag: Partial 
Funded: $24,569.00 
(4) The period of performance end date changed 
from January 24, 2012 to January 24, 2013. 
(5) The Buyer changed from David Murphy to 

Marshand Boone. The Contracting Officer changed 
from David Murphy to Rayna Brown. 
(6) The obligated amount is hereby increased by 
$24,569 from $76,599.00 to $101,168.00, which is 
subject to the Limitation of Funds clause. The 
task order ceiling is hereby changed from 
$76,599.00 to $101,523.00. 

All other terms and conditions remain unchanged. 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 1 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

003 See Block 16C 
6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS 
1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

I 
9 
F 

CF INCORPORATED LLC 
300 LEE HIGHWAY 
AIRFAX VA 220316050 

CODE 072648579 FACILITY CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS 
1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 
..;....;.. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
EP-GllS-00 02 6 
10B. DATED (SEE ITEM 13) 

01/25/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of Parties 
D. OTHER (Specify type of modification and authonty) 

E. IMPORTANT: Contractor 0 is not. !KI is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 
Task Order Title: Database Maintenance and Analytical Support for Determining and 
Evaluating Classes of Facilities Subject to CERCLA 108(b) Financial Assurance Requirements 

The purpose of this no cost bilateral modification is to extend the period of performance. 

The performance end date is hereby changed to February 4, 2013. 

All other terms and conditions remains unchanged and in full force and effect. 

TOPO: Bill Kline Max Expire Date: 02/04/2013 

Period of Performance: 01/25/2011 to 02/04/2013 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A. as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER {Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540.{)1-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT _11. CONTRACT ID CODE "I PA:E 01 PAGES 2 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

004 02/04/2013 
6.1SSUEDBY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS OPERATIONS 
1200 PENNSYLVANIA AVE NW 1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street. county, State end ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

..;....;.. 

ICF INCORPORATED LLC 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

FAIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
EP-GllS-00026 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 01/25/2011 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOU(;ITATIONS 

OThe above numbered solicitation Is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation r:fate, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of Parties 
u. u 1 Ht:.R (::;pec1ry type or moaiucation anr:f authority) 

E. IMPORTANT: Contractor Dis not [!]is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organizer:! by UCF section headings, including solicitation/contract subject matter where faasible.) 

DUNS Number: 072648579 
Task Order Title: Database Maintenance and Analytical Support for Determining and 
Evaluating Classes of Facilities Subject to CERCLA 108(b) Financial Assurance Requirements 

The purpose of this no cost bilateral modification is to extend the period of performance. 

The performance end date is hereby changed to February 28, 2013. 

All other terms and conditions remains unchanged and in full force and effect. 

TOPO: Bill Kline Max Expire Date: 02/28/2013 

Continued •.. 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 1 OA. as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Rayna Brown 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officerj 

16C. DATE SIGNED 

02/04/2013 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0-0 56 /EP-GllS-00026/004 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

LIST OF CHANGES: 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Supplemental Agreement 
for work within scope 

Period Of Performance End Date changed from 
04-FEB-13 to 28-FEB-13 

Maximum Potential Expiration Date changed to : 
02/28/2013 
Period of Performance: 01/25/2011 to 02/28/2013 

NSN 7540.01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-a6) 
Sponsored by GSA 
FAR(48 CFR)53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE . rAGE OF PAGES 

1 I 6 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

005 See Block 16C PR-OSWER-13-00133 
6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS OPERATIONS 
1200 PENNSYLVANIA AVE NW 1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 

r-
9A. AMENDMENT OF SOLICITATION NO. 

ICF INCORPORATED LLC 
9300 LEE HIGHWAY 98. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
EP-GllS-00026 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 01/25/2011 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers . 0 is extended, 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendmen~ (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendmen~ and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $14,762.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in payin!J office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of Parties 
u. u 1 Ht:.K {::>pec/Ty type o moamcation ana authority) 

E. IMPORTANT: Contractor 0 is not. [!)is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 
Task Order Title: Database Maintenance and Analytical Support for Determining and 

Evaluating Classes of Facilities Subject to CERCLA 108(b) Financial Assurance Requirements 

The purpose of this bilateral modification is to: 

1) To incoporated the revised Statement of Work (SOW) dated January 15, 2013 (2 pages); 

2) To approve the Contractor's revised proposal dated February 1, 2013 in the amount of 

$19,988.00 based on the revised SOW herein; 

3) To modify the obligation/funding ceiling; 
4) To modify the total task order ceiling; and 

Continued .•. 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA. as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

168. UNITED STATES OF AMERICA 

(Signature of Contracting Officer} 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0-0 5 6/EP-GllS-00026/005 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

5) To extend the period of performance. 

The obligated ceiling is hereby increased by 
$14,762.00, from $101,168.00 to $115,930.00, 
which the Contractor is not authorized to exceed. 
The Contractor exceeds this amount at its own 
risk .. This task order is hereby incrementally 
funded. 

The task order ceiling is hereby increased by 
$19,988.00 and changed from $101,523.00 to 
$121,511.00. 

All other terms and conditions remains unchanged 
and in full force and effect. 
TOPO: Bill Kline Max Expire Date: 01/24/2014 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 

Period Of Performance End Date changed from 
28-FEB-13 to 24-JAN-14 

Total Amount for this Modification: $19,988.00 

New Total Amount for this Version: $121,511.00 
New Total Amount for this Award: $121,511.00 
Obligated Amount for this Modification: $14,762.00 
New Total Obligated Amount for this Award: 
$115,930.00 
Incremental Funded Amount changed: 
$101,168.00 to $115,930.00 

from 

Maximum Potential Expiration Date changed to : 
01/24/2014 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $101,523.00 to $121,511.00 
Obligated Amount for this modification: $14,762.00 
Incremental Funded Amount changed from 
$101,168.00 to $115,930.00 
End Date changed from 24-JAN-13 to 24-JAN-14 

CHANGES FOR DELIVERY LOCATION: HPOD PY2 
Amount changed from $101,523.00 to $121,511.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
Continued ..• 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

6 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-lO-o 56 /EP-GllS-00026/005 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

13-T-31P-303DD2-2585-HQOOBM00-1331SFP005-001 
Beginning FiscalYear 13 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization 31P 
Quantity: 0 
Amount: $14,762.00 
Percent: 12.14869 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 01/25/2011 to 01/24/2014 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

0001 Base Period Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at their own risk. 

Accounting Info: 
ll-TC-31P-302DD2C-2585-HQOOBM00-1131SFP002-001 
BFY: 11 Fund: TC Budget Org: 31P Program (PRC): 
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP002-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
ll-T-31P-302DD2C-2585-HQOOBM00-1131SFP036-001 
BFY: 11 Fund: T Budget Org: 31P Program (PRC): 
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP036-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
12-T-75F-303DD2-2585-HQOOBM00-1275Fl5001-001 BFY: 
12 Fund: T Budget Org: 75F Program (PRC): 303DD2 
Budget (BOC): 2585 Job #: HQOOBMOO DCN - Line ID: 
1275Fl5001-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

6 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10_05 6/EP-GllS-00026/005 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

13-T-31P-303DD2-2585-HQOOBM00-1331SFP005-001 BFY: 
13 Fund: T Budget Org: 31P Program (PRC): 303DD2 
Budget (BOC): 2585 Job #: HQOOBMOO DCN - Line ID: 
1331SFP005-001 
Funding Flag: Complete 
Funded: $14,762.00 

NSN 7540-01-152-8067 

QUANTITY ~NIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48 CFR)53.110 

6 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 5 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

006 See Block 16C 
6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS 
1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .• stf8flt, county. State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

!-'-'-
ICF INCORPORATED LLC 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

FAIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
EP-GllS-00026 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 01/25/2011 

1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amend men~ (b) By acknowledging receipt of this amendment on each copy of the offer submilted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

ORDER NO. IN ITEM 10A. 
FAR 52.243-3 Chanqes--Time-and-Materials or Labor Hours (SEP 2000) 
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of Parties 
D. OTHER (Specify type of modiflcation and authority) 

E. IMPORTANT: Contractor O is not. [!]is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

Task Order Title: Database Maintenance and Analytical Support for Determining and 

Evaluating Classes of Facilities Subject to CERCLA 108(b) Financial Assurance Requirements 

TOPO: Bill Kline Max Expire Date: 01/25/2015 

The purpose of this bilateral modification is to: 

1) Incoproprate the statement of work (2 pages) dated December 20, 2013; 

2) Approve the contractor's proposal dated January 6, 2014 in the amount of $4,119.00; 

3) Extend the period of performance of this task order; and 

4) Modify the total task order ceiling price. 

Continued 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01·152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Office!) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 

---·-- -----------------------------



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-lO-o 56 /EP-GllS-00026/006 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

The period of performance of this task order is 
hereby extended until January 25, 2015. This 

extension is due to Government-caused delays. 

The total ceiling price for this task order is 
hereby increased by $4,119.00, from $121,511.00 
to $125,630.00. This task order is incrementally 
funded. 

This task order is for severable services. 

Contractor's Statement of Release: 

In consideration of the modification agreed to 
herein as complete equitable adjustments for the 
Contractor's January 6, 2014, proposal response 
which serves as a "proposal for adjustment," the 
Contractor hereby releases the Government from 
any and all liability under this contract for 
further equitable adjustments attributable to 
such facts or circumstances giving rise to the 
"proposal for adjustment." 

All other terms and conditions remain unchanged. 
LIST OF CHANGES: 
Reason for Modification : Change Order 
Period Of Performance End Date changed from 
2014-01-24 to 2015-01-25 
New Total Amount for this Award: $125,630.00 

Maximum Potential Expiration Date changed to : 

01/25/2015 
Total Amount changed 
from $121,511.00 to $125,630.00 

CHANGES FOR DELIVERY LOCATION: HPOD PY2 
Amount changed from $121,511.00 to $125,630.00 

FOB: Destination 
Period of Performance: 01/25/2011 to 01/25/2015 

Change Item 0001 to read as follows(amount shown 
is the total amount): 

Base Period Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at their own risk. 

Accounting Info: 
ll-TC-31P-302DD2C-2585-HQ00BM00-1131SFP002-001 

Continued ... 

NSN 7540-01-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 338 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

5 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10_05 6/EP-GllS-00026/006 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

BFY: 11 Fund: TC Budget Org: 31P Program (PRC): 
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP002-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
11-T-31P-302DD2C-2585-HQ00BM00-1131SFP036-001 
BFY: 11 Fund: T Budget Org: 31P Program (PRC): 
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP036-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
12-T-75F-303DD2-2585-HQOOBM00-1275F15001-001 BFY: 
12 Fund: T Budget Org: 75F Program (PRC): 303DD2 
Budget (BOC): 2585 Job #: HQOOBMOO DCN - Line ID: 
1275F15001-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
13-T-31P-303DD2-2585-HQ00BM00-1331SFP005-001 BFY: 
13 Fund: T Budget Org: 31P Program (PRC): 303DD2 
Budget (BOC): 2585 Job #: HQOOBMOO DCN - Line ID: 
1331SFP005-001 
Funding Flag: Complete 
Funded: $0.00 

NSN 7540-01-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 330 (4-U 
Sponsored by GSA 
FAR (48 CFR) 53.110 

5 


